SARATOGA
SPRINGS

Life’s just better here

REQUEST FOR PROPOSAL

Saratoga Road & Pony Express Parkway Widening Project
Construction Management, Inspections, and Materials Testing Services

The City of Saratoga Springs (hereinafter the ‘City’) is soliciting competitive sealed proposals from
construction management firms (Inspector, Firm, or Consultant) who have been previously qualified by the
City to provide construction management services and inspection services for the Saratoga Springs Saratoga
Road and Pony Express Parkway Widening project. Only those firms who are on the pre-qualified
Construction Management list are eligible to submit a proposal.

The project consists of Widening to 5 lanes both Saratoga Road (from Pony Express Parkway to Pioneer
Crossing — a distance of approximately 0.8 miles) and Pony Express Parkway (from Saratoga Road to 100
West — a distance of approximately 1.1 miles) which includes 41,000 squate yards of pavement removal,
22,000 square yards of a 5-in mill and Overlay, 22,100 square yards of cement treating existing base in
place, 19,300 tons of HMA, and 16,000 square feet of 5-in concrete walks. Included with the roadway
construction will be 5,000 linear feet of new storm drain, 7,300 feet of new fiber ducts, 2,000 linear feet
of overhead burial, 2 new signalized intersections, culvert modifications, and all associated appurtenances
for these items.

CMT is the design engineer (Engineer) for the project. The inspector will need to coordinate efforts with the
Engineer and the City.

Proposal Deadline: February 17, 2026 @ 3:00 pm MST
Questions Deadline: February 12, 2026 @ 3:00 pm MST
Project completion: July 31, 2027 (Estimated)

All questions regarding this RFP should be submitted through U3P/Bonfire.

Contact:

Jeremy Lapin

801.766.6506

213 North 900 East
Saratoga Springs UT 84045

319 S. Saratoga Road. Saratoga Springs, Utah 84045 « 801-766-9793 « 801-766-9794



Request for Proposal for Saratoga Springs City
Saratoga Road & Pony Express Parkway Widening Project
Construction Management, Inspections, and Materials Testing Services

KEY DATES
Proposal Deadline: February 17, 2026 @ 3:00 pm MST
Questions Deadline: February 12, 2026 @ 3:00 pm MST
Project completion: July 31, 2027 (Estimated)

1. NOTICE TO PROFESSIONALS

Through this Request for Proposals (RFP), the City of Saratoga Springs (hereinafter the ‘City’) is
soliciting competitive sealed proposals from construction management firms (Inspector, Firm, or
Consultant) who have been previously qualified by the City to provide construction management
services and inspection services for the Saratoga Springs Saratoga Road and Pony Express
Parkway Widening project. Only those firms who are on the pre-qualified Construction Management
list are eligible to submit a proposal.

The City intends to compare and evaluate all eligible proposals and select the most qualified firm
as outlined in subsection 4.13 EVALUATION CRITERIA of this RFP. This is a RFP only and should
not be interpreted as a solicitation for services or as a contract for services. Submittals should be
comprehensive, concise, and directly responsive to the format as outlined in this RFP.

2. BACKGROUND

The project consists of Widening to 5 lanes both Saratoga Road (from Pony Express Parkway
to Pioneer Crossing — a distance of approximately 0.8 miles) and Pony Express Parkway (from
Saratoga Road to 100 West — a distance of approximately 1.1 miles) which includes 41,000
square yards of pavement removal, 22,000 square yards of a 5-in mill and Overlay, 22,100
square yards of cement treating existing base in place, 19,300 tons of HMA, and 16,000 square
feet of 5-in concrete walks. Included with the roadway construction will be 5,000 linear feet of
new storm drain, 7,300 feet of new fiber ducts, 2,000 linear feet of overhead burial, 2 new
signalized intersections, culvert modifications, and all associated appurtenances for these items.

CMT is the design engineer (Engineer) for the project. The inspector will need to coordinate
efforts with the Engineer and the City. The Engineer will provide some of the construction
management services including:

e Coordination of submittal review.
¢ Review of change order proposals.
¢ Responding to requests for information.

The project timetable is described below in Section 4.1.

Once an inspector is assigned to a project, he or she shall remain as the inspector until final
completion of the project unless a change is agreed to by Saratoga Springs City.

GPS data collection is not required as part of the construction management scope of work. Data
collection in the field will be provided by the City or City’s Representatives. It shall be the
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responsibility of the consultant to coordinate with data collection personnel to ensure
infrastructure is surveyed prior to backfill.

3. SCOPE OF WORK

The City is requesting construction management and inspection services for the Saratoga Road
and Pony Express Parkway Widening project. The services provided shall include, but not

necessarily be limited to, those outlined below:

Construction Management - Inspection Services

Review and become familiar with the construction plans and specifications.
Review those submittals assigned by the Engineer, including shop drawings,
materials submittals, including project schedule and schedule of values. For
purposes of this RFP an assumed number of submittals is defined below.
Attend weekly project meetings conducted by the Contractor.
Maintain minutes for the weekly construction meetings.
Provide and manage a browser-based project management software compatible
with either internet explorer or google chrome and not require the installation of
software on the user's computer. No expenses or charges to the City or the
contractor may be required as a condition to use the software.
Review submittals and maintain a record log for submittal reviews.
Review phasing plans, staging plans, traffic control plans, project schedule, and
any other contractor-produced documents pertaining to the project.
Respond to and track RFI’s, requests for material and equipment substitutions,
pay requests, and change order requests.
Field order directive (FOD) processing.
Provide construction observation services. A fee is requested for three levels of
observation services; see details in Section 4.5 below.
Inspect all new infrastructure and ancillary work. Inspections shall ensure
compliance with:

o Project Contract Documents (Drawings, Technical Specifications, FOD,

and Change Orders);

o UDOT Standard Specifications for Road and Bridge Construction; and

o Saratoga Springs City Development Standards
Produce inspection observation reports.
Provide periodic construction monitoring, including warranty inspections and
observations as needed for critical components.
Maintain redlines for record drawings.
General coordination with Owner, Engineer, and Contractor.
Work with the contractor to establish and complete a punch list for substantial
completion and final completion milestones.
Prepare all information required to create record drawings—including a
compilation of field order directives and change orders and a redlined set of
drawings—for the full project and provide it to the Engineer who will prepare
Record Drawings. Preparation of CAD files is not a requirement. Field Notes and
revisions documented in the field shall be provided in electronic format and may
include scanned documents, notes, and/or drawings in PDF format.
Complete a warranty walkthrough (1 year from project completion) and create a
punch list of items requiring attention from the contractor.
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e Manage Quality Assurance materials testing by an independent materials testing
firm contracted by the City. Oversee and coordinate material testing to ensure it
is performed according to the Project Specifications and to review results for
compliance to project specifications

e Communicate with the Contractor and the City whenever Best Management
Practices (BMPs) outlined in the Erosion Control Plan (ECP) are not functioning
and in good repair. The awarded inspector will not need to provide inspection,
management, or enforcement for this project’s Storm Water Pollution Prevention
Plans (SWPPP).

DUTIES AND RESPONSIBILITIES OF THE MATERIALS TESTING TECHNICIAN
AND LABORATORY

a. Certification - Firms Lab and Personnel must be UDOT Certified. Copies of
Certifications must be provided to the City.

b. Testing - Perform the required materials test per the individual project
specifications (generally UDOT Standard Specifications, and City Special
Provisions). Test results are to be returned to City in 24 hours or less so that
Contractors may adjust their work and materials to be within specification with
minimal delay.

C. Report non-conforming issues - The testing technician shall bring non-
conforming items to the immediate attention of City.

d. Furnish daily reports - testing technician shall complete and sign both the
inspector record and the daily report form for each day’s inspections. Copies
must be delivered to City within 24 hours of the material being sampled

4. INSTRUCTIONS TO PROPOSERS
4.1 PROJECT TIMETABLE

The following timetable has been established for this project. LATE PROPOSALS WILL NOT BE
ACCEPTED.

¢ Closing date for questions on the U3P/Bonfire Website Thursday, February 12, 2026, at
3:00 pm

¢ Closing date for receipt of proposals Tuesday, February 17, 2026, at 3:00 pm

¢ Kickoff meeting/commencement of work February 23, 2026 (projected)

4.2 PRE-PROPOSAL SITE VISIT

Proposers are strongly encouraged to visit the proposed site and examine the conditions prior to
submitting their proposals. A pre-proposal meeting will not be held. A link to a copy of the plans
and other project documents will be provided on the U3P via Bonfire website
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4.3 PROPOSALS EVALUATION

The procedure for response to this RFP, evaluation of proposals, and selection of an Engineer is
as follows:

1.

3.

Interested entities will prepare and submit their proposals according to the Project timetable
contained in Subsection 4.1

The City and/or its representatives will evaluate all submitted proposals in accordance with
the evaluation criteria as outlined in Subsection 4.13.

A Professional Services Agreement incorporating the provisions, terms and conditions of
this RFP will be executed between the City and the selected Engineer.

4.4 PROPOSAL SUBMISSION

Each respondent must upload a complete PDF proposal to U3P via Bonfire, <U3P_link>, using
vendor attachments by Wednesday, February 17, 2026 no later than 3:00 pm. The proposal
document must be clearly labeled “Saratoga Road and Pony Express Widening Project — CM
Services - [Consultant Name]”.

4.5 PROPOSAL ORGANIZATION AND CONTENT

Proposal Guidelines: Proposals should be no more than 10 pages (8.5” x 11”) in length and contain
the following information:

1.

Transmittal Letter: This shall be a one-page summary of the proposal and identify the
individual(s) who would be the firm’s lead person(s) in completing work under this
agreement. The letter shall include the signature of the person authorized to obligate the
firm or joint venture. The signature of the authorized representative attests that the
information contained in the proposal is truthful, accurate, and complete at time of submittal.
The letter shall also include the following:

a. A statement that the respondent will comply with all terms and conditions as indicated
in the RFP.

b. A statement indicating whether the respondent is a corporation or other legal entity.
c. A statement of affirmative action that the respondent does not discriminate in its
employment practices with regard to race, color, religion, age (except as provided by

law), sex, marital status, political affiliation, national origin, or handicap.

d. A certification statement to the effect that the person signing the proposal is authorized
to do so, on behalf of the respondent.

e. Names of two key contacts with their firm title, telephone number, and email address.

f. Name, complete mailing address, telephone number, and email address of the
engineering firm.
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Qualifications and Experience:

a.

Firm qualifications are not required. RFP is being sent to pre-qualified firms on the City’s
design pool list.

Identify all professional personnel expected to work on this project, their specific
qualifications and experience, and percentage of time available to the project.

Identify at least five (5) Construction Management and Materials Testing Projects
completed by the project team in the past five (5) years.

All key personnel designated in this proposal will be expected to work on the project to
their commitments unless the selected Engineer is given permission by the City to
change designated personnel. Failure to meet personnel commitments as listed in the
selected firm’s proposal may result in modification of contract scope and rates by the
City.

Project Approach:

a.

A detailed description of the Engineer’s approach to completing the project, including
identification of potential risks and the strategies for mitigating those risks.

A detailed description of recommended Value Engineering activities and concepts that
the Engineer commits to performing to manage overall costs of the construction project
and mitigate change orders.

Identification of Anticipated Potential Problems: Proposal should identify and describe
any potential problems with respect to providing the Services described in Section 3.

Fee and Schedule: Proposals shall include the Engineer’s design fee, covering all tasks

outlined in Section 3 and the proposed project approach. A detailed fee proposal shall be
submitted, itemizing tasks, staff hours, staff clarifications, and billing rates for each assigned
team member. A proposed project schedule shall also be included.

a.

The City anticipates that the contract will be based on time and materials, not to exceed.
Price shall be brokenout with a with the total cost for the construction management
services and a separate cost for daily inspection services. Pricing shall be all inclusive
of all costs, including mileage and other expenses for the scope of work described in the
RFP above.

The proposed cost for Materials Testing shall consist of the per unit cost for each test
requested or an hourly rate for technicians on site. Said cost shall include all labor,
materials and incidentals necessary to complete the work. Testing shall meet the
minimum requirements of UDOT’s Manual of Instruction for materials testing. Materials
Testing pricing shall include at a minimum the following

TESTING UNIT COST SOILS

Proctors UDOT/ASTM/AASHTO $ Each
Proctors UDOT/ASTM/AASHTO (Rock Corrected) $ Each
Technician Time-Field Densities UDOT/ASTM/AASHTO $ Hour
Soil Classifications per UDOT/ASTM/AASHTO $ Each
Atterburg Limits UDOT/ASTM /AASHTO $ Each
Sieve Analysis UDOT/ASTM/AASHTO (-3/4") $ Each
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Sieve Analysis UDOT/ASTM/AASHTO (+3/4") $ Each

Sample Pick Up (Inclusive of Mileage) $ Hour
CONCRETE

Cylinders (set of 4, Inclusive of Casting and Break) $ Each
Technician Time Air & Slump Testing (Inclusive of Mileage) $ Hour
Cylinders Pick Up (Inclusive of Mileage) $ Hour
ASPHALT

Binder Content/Ignition Oven $ Each
Aggregate Gradation $ Each
Unit Weight Rice (3 minimum) $ Each
One Point Marshall $ Each
Field Sample and Pick Up (Inclusive of Mileage) $ Hour
Technician Time-Density Testing w/ Thin Lift Gauge (Inclusive of Mileage) $ Hour
Coring (Inclusive of Thickness and Density of cores) $ Each

4.6 ORAL PRESENTATION

As part of the proposal evaluation process, selected proposers may be invited to make oral
presentations to the City. These presentations must be made by the same project team personnel
who will be assigned to the project should the proposer be awarded a contract.

4.7 SUBMITTAL OWNERSHIP

All proposals (and the information contained therein) shall become the property of the City.
Proposers should carefully consider the items submitted before submitting items that would not be
disposable to the proposer. Proposals submitted may be reviewed and evaluated by any persons
at the discretion of the City. No proposal shall be returned to the respondent regardless of the
outcome of the selection process. The cost for developing proposals and making proposal
presentations is entirely the responsibility of the proposer and shall not be chargeable in any manner
to the City.

4.8 CITY USE OF PROPOSAL IDEAS

The City reserves the right to use any or all ideas presented. Selection or rejection of the proposal
does not affect this right.

4.9 QUESTIONS AND CLARIFICATIONS
All questions regarding this RFP should be submitted through U3P/Bonfire
4.10 ACCEPTANCE OF PROPOSAL

A. The City reserves the right to reject any or all proposals for any reason and or waive minor
irregularities when to do so would be in the best interests of the City. Minor irregularities are
those which will not have a significant adverse effect on overall competition or performance
levels.

B. The responding party agrees that the City may terminate this procurement procedure at any

time, and the City shall have no liability or responsibility to the responding party for any costs
or expenses incurred in connection with this RFP, or such party's response.
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4.11 DISQUALIFICATION OF PROPOSAL

A. The City reserves the right to reject any and all proposals received by reason of this RFP,
or to negotiate separately with any source whatsoever in any manner necessary to serve
the best interests of the City. The City may or may not award a contract solely on the basis
of this RFP and will not pay for the information solicited or obtained. The information
obtained will be used in determining the proposal that best meets the City’s needs and is
the most advantageous proposal received. No oral, telegraphic or telephonic proposals or
modifications will be considered.

B. The occurrence of any of the following may result in the disqualification of a proposal:
Failure to respond by the established submission deadline.

Failure to completely answer all questions posed in the RFP.

Use of any other type of form or format other than those indicated in the RFP.

Failure to provide requested documentation at the time of proposal submission.
lllegible responses.

If the proposer adds any provisions reserving the right to accept or reject an award or to
enter into a contract pursuant to an award, or any other unauthorized conditions,
limitations or provisions.

If the proposer is unable to evidence a satisfactory record of integrity.

If the proposer is not qualified legally to contract.

ocobhwN~

The City reserves the right to reject any or all proposals

4.12 WITHDRAWAL OF PROPOSAL

The proposal may be withdrawn upon request by the proposer, without prejudice, prior to, but not
after, the time fixed to receive proposals.

4.13 EVALUATION CRITERIA

A. All requirements identified in this RFP must be satisfied to ensure that the proposal will
qualify for consideration. The City desires to receive proposals from firms that can
demonstrate operational and technical qualifications and capabilities.

B. All proposals will be evaluated by representatives of the City to identify the proposal that
best meets the needs of the City as set forth in the RFP. A component-based system will be
used to evaluate and rank all proposals weighted as shown below. A brief description of
each component includes:

1. Qualifications and Experience (25%): This category represents an evaluation of the
proposing firm’s demonstrated experience with similar roadway design projects with
similar challenges.

2. Key Personnel (25%): This category deals with the experience level of the key personnel
proposed to work directly on this project and the proposer’s willingness and
demonstrated ability to work effectively with the City. Experience relates to the overall
assessment of the proposer’s assigned personnel. Evaluation will be based on resumes
that are provided, direct contact with identified current and previous clients, submitted
information in response to the RFP, and the oral interviews
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3. Project Approach (25%): This category represents an evaluation of the proposing firm’s
plan for managing the project, providing inspection services, and managing the materials
testing.

4. Fee Proposal (15%): This category will evaluate the proposing firm’s fees.

5. Schedule (10%): This category will evaluate the proposing firm’s schedule.

5. GENERAL REQUIREMENTS
5.1 AMENDMENTS

No oral modifications or amendments to this RFP shall be effective. If it becomes necessary to
revise any part of the RFP, an addendum will be provided to all who received an RFP.

5.2 EMPLOYMENT STATUS VERIFICATION

Engineer shall register and participate in the Status Verification System and comply with Utah Code
Annotated Section 63G-11-103 of the Identity Documents and Verification Act. Engineer shall, by
contract, require its contractors, subcontractors, contract employees, staffing agencies, or any
contractors regardless of their tier to register and participate in the Status Verification System and
comply with Utah Code Annotated Section 63G-11-103 of the Identity Documents and Verification
Act.

Engineer shall also agree to abide by the Federal and State regulations pertaining to Equal
Opportunity Employment that requires project participants not to discriminate against any employee
or applicant for employment because of race, color, religion, sex, age, disability, or national origin.
The City will make every effort to ensure all bidders are treated fairly and equally throughout the
entire advertisement, review, and selection process.

5.3 COMPENSATION FOR SERVICES

The City intends to enter into a professional services contract covering the projects outlined in this
RFP. Failure of the successful proposer to enter into a written contract may result in cancellation of
the award. Compensation for the services rendered will be based on a task completion basis and
may not exceed the fees provided in this proposal.

5.4 NON-COLLUSION

Engineer shall guarantee that the proposal submitted is not a product of collusion with any other
bidder and no effort has been made to fix the proposal price of any bidder or to fix any overhead,
profit, or cost estimate of any proposal or its price.

5.5 OMISSIONS

Should the RFP not contain sufficient information in order for the firm to obtain a clear understanding
of the services required by the City, or should it appear that the instructions outlined in the RFP are
not clear or contradictory, the Engineer may obtain written clarification from the City at least 24
hours prior to the required time and date for proposal submission. Engineer shall include a copy of
the written clarification with its submission.
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SARATOGA

SPRINGS
ENGINEERING

October 16, 2025
Re: Engineering Services Request for Qualifications 2025

To Whom It May Concern:

Thank you for taking the time to submit a Statement of Qualifications (SOQ) in response to the City of
Saratoga Springs’ Request for Qualifications. We sincerely appreciate your interest and the effort that
went into your submission. All SOQs were carefully reviewed, and the list of pre-qualified firms has now
been finalized as shown on the following page.

If you have any questions or require additional information, please do not hesitate to contact me.

Sincerely,

\ -
- L AT

Jeremy D. Lapin
Public Works Director

)
N—
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SARATOGA

SPRINGS
ENGINEERING

The following companies have been pre-qualified:

Sanitary Sewer

AE2S Advanced Engineering and Environmental
Bowen Collins & Associates

Hansen, Allen, & Luce (HAL)

Horrocks Engineers

Storm Drain

AE2S Advanced Engineering and Environmental
Bowen Collins & Associates

Hansen, Allen, & Luce (HAL)

Horrocks Engineers

Methods Consulting

WSP USA Inc

Roads/Transportation
CMT Technical Services
Horrocks Engineers
Methods Consulting
WSP USA Inc

Drinking Water
AE2S Advanced Engineering and Environmental

Bowen Collins & Associates
Hansen Allen & Luce (HAL)
Horrocks Engineers

Irrigation Water
AE2S Advanced Engineering and Environmental

Bowen Collins & Associates
Hansen Allen & Luce (HAL)

Construction Management*

AE2S Advanced Engineering and Environmental
Bowen Collins & Associates

Consor North America Inc

CMT Technical Services

Methods Consulting

RB&G Engineering

WSP USA Inc

Materials Testing*

Consor North America Inc

CMT Technical Services

GeoStrata

Methods Consulting

Ninyo & Moore

Professional Service Industries Inc (PSI)
RB&G Engineering

Universal Engineering Science

Utah Testing and Engineering

Parks & Recreation*

blu line designs

Civil Science

CMT Technical Services
Consor North America Inc
G. Brown Design
Landmark Design

Psomas

* This category includes firms retained from the 2022 RFQ pool due to the
limited number of responses received during the 2025 update.
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